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Carlsbad Field Office Technical Assistance Contract (CTAC)
Request for Proposal
DE-SOL-0007012
SECTION F - DELIVERIES OR PERFORMANCE

FAR 52.242-15 STOP WORK ORDER (AUG 1989)

FAR 52.242-17 GOVERNMENT DELAY OF WORK (APR 1984)

PERIOD OF PERFORMANCE

The base period of performance for this contract is 36 months from contract award. The base
period of performance includes a 30 day transition period and 35 months of Technical Support
services. The contract includes one 24 month option period that may be exercised unilaterally in
accordance with FAR 52.217-9, “Option to Extend the Term of the Contract (MAR 2000).”

PLACE OF PERFORMANCE

The principal place of performance for this Contract and all issued task orders shall be
the Skeen Whitlock Building (Carlsbad, New Mexico). Work activities may require
travel to the WIPP Site approximately 30 miles from Carlsbad and any other facilities,
as directed by the Contracting Officer, which are owned, leased, or otherwise under the
control of the U.S. Department of Energy. The contractor will need to support
personnel working at multiple locations throughout the DOE complex simultaneously.
The CO may identify other locations in work requests if needed, where work may be
performed.
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